



City of Brecksville
BID TABULATION
BRECKSVILLE POLICE STATION
GENERATOR EXHAUST EXTENSION PROJECT

Bid Opening: Friday, February 5, 2021 9:00 a.m.

Present: City of Brecksville: Becki Riser, Director of Purchasing, Serena DeVito, Purchasing Clerk, Ron Weidig, Service Director

Contractors: Tom Galon, Northeastern Refrigeration, Chuck Bozas Westland Heating & Air Conditioning

	NORTHEASTERN REFRIGERATION	CRS METALWORX	WESTLAND HVAC
Total for All Labor & Materials:	\$33,400	\$24,999	\$34,800
Expected Project Timeframe:	30 Work Days	5 Work Days	5 Work Days
Date Available to Begin Project: (After February 16, 2021)	3/22/2021	4-6 Weeks After Submittal Approval	March 1, 2021
All Required Documents Provided:	Yes.	Yes.	Yes.
Comments/Exceptions:	Material is at a 4 week lead time. Installation is one week.	Lead time on generator is 4-6 weeks.	